
 

 

Beam Scheduling Request 

 

The information requested below will be used to ensure that the various aspects of your experiment have been 
properly assessed via the necessary reviews and that the necessary plans to prepare, install, execute and de-
install the experiment have been developed. The objective is to be able to execute efficiently your experiment 
in parallel with experiments in other halls while taking into account that beam conditions in the various halls are 
correlated - i.e. delays in the installation, checkout or execution of an experiment could affect both the near and 
long term experiment schedule of the hall and of the other halls - by, for example, energy or polarization 
incompatibility. 

 

As indicated by the Experiment Readiness Review (ERR) process, 
(http://www.jlab.org/user_resources/PFX/NP-PFX/text.html), the experiment should have undergone a series of 
steps (I-IV) before being ready to request scheduling for beam (step V of the ERR process). Those steps 
would have ensured that fabrication of any equipment required by the experiment has taken place by the time 
that this Beam Scheduling Request is made. The additional information required on step V of the ERR is 
directed to minimize possible cost over-runs, resource-starvation and/or installation complications leading to 
experiment installation and execution delays and possible reduced scope. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.jlab.org/user_resources/PFX/NP-PFX/text.html


 

 

Jefferson Lab Beam Request 

Experiment #:_______________   Date:___________ 

Spokesperson:_______________________________ 

 

1. What fraction of the PAC-approved runtime for your experiment is included in this request? ______%. 

 If <100%, explain: 

__________________________________________________________________________________

__________________________________________________________________________________ 

2. Identify any constraints on the scheduling of your experiments (e.g. periods when members of the 
collaboration have prior commitments that would exclude their participation, or times when critical 
apparatus will not be available): 
__________________________________________________________________________________

__________________________________________________________________________________ 

  

Please submit the following for your experiment:                                                    Date submitted: 
Attachment A - Proposed Commissioning and Run Schedule (for the 
running of approved experiments). 

 

Attachment B - Proposed Apparatus or Beam Development Run Schedule 
(for other activities requiring beam like test runs, prototype tests with beam, 
development of the special beam conditions) 

 

Radiation Budget Memo and Radiological Safety Assessment Document 
(RSAD) for the experiment (see ERR, step V) 

 

Preliminary Experiment Safety Assessment Document (ESAD) (see ERR, 
step V) 

 

Experiment Installation Plan, Timeline and Resource Requirements 
 Upload Attachment C – Pre-Installation Requirements (if needed) 
 Upload Attachment D – Target Systems (required) 
 Upload Attachment E – Data Acquisition (required) 
 Upload additional documents (addt’l installation plans, timelines, 

etc.) 

 

Attachment F – User Staffing, includes: laboratory, or setup space beyond 
that already provided to the experiment collaboration 

 

 

http://www.jlab.org/exp_prog/experiments/Attachment A_14.pdf
http://www.jlab.org/exp_prog/experiments/Attachment B_14.pdf
http://www.jlab.org/exp_prog/experiments/Attachment C_14.pdf
http://www.jlab.org/exp_prog/experiments/Attachment D_14.pdf
http://www.jlab.org/exp_prog/experiments/Attachment E_14.pdf
http://www.jlab.org/exp_prog/experiments/Attachment F_14.pdf



